

MboaTrust AI

Implementation Budget Estimate

MVP development, deployment, and 6-12 month pilot phase

Total estimated budget for a deployable MVP, pilot operations, backend infrastructure, AI scoring, mobile money integration, field testing, and launch support.

22,500,000 FCFA

No.	Budget Line	Detail / Justification	Amount (FCFA)
1	Software Development	Mobile app, backend API, database models, dashboard wiring, UI/UX implementation, testing and deployment setup	6,000,000
2	Backend & API Production Hardening	FastAPI backend stabilization, authentication, KYC workflow, records APIs, receipt verification APIs, error handling, deployment readiness	1,500,000
3	Cloud & Server Infrastructure	Hosting for API, data collection service, credit scoring service, database, backups, monitoring and production environment setup for 12 months	2,400,000
4	AI & Credit Scoring Costs	Credit scoring model integration, model testing, AI API usage, scoring logic improvement and trust score explanation features	1,800,000
5	Mobile Money Data Integration	MTN/Orange transaction sync mechanism, consent notification workflow, SMS/data parser refinement, transaction history storage and validation	1,200,000
6	Security & Compliance	Data protection review, privacy policy, consent flow, encryption, secure storage, audit preparation and basic fintech compliance support	1,000,000
7	Hardware & Equipment	Android test smartphones, laptop accessories, testing devices and field demo equipment	700,000
8	Field Testing & Pilot	500 merchant onboarding target, Douala pilot, user testing, feedback collection, transport and field support	1,200,000
9	Microfinance Partnerships	Contractualization, partner meetings, onboarding of 2 MFI partners, integration discussions and operational follow-up	800,000
10	UI/UX Design & Branding	Professional interface refinement, visual identity, pitch visuals, merchant-friendly flows and product branding	800,000
11	Communications & Pitch	HD pitch video, investor presentation, demo materials, website/landing page and printed collateral	600,000
12	Legal Registration	Company/startup registration, basic contracts, terms of service and administrative fees	350,000
13	App Publishing & Distribution	Google Play Console, app signing, APK distribution, domain name, professional email and store listing assets	250,000
14	Training & Documentation	Technical documentation, user guides, merchant onboarding material, pilot team training	300,000
15	Maintenance & Support	Bug fixing, server monitoring, user support, minor improvements and operational support during pilot period	1,200,000
16	Contingency Reserve	Safety margin for technical, operational, infrastructure or field-testing contingencies	2,400,000
		GRAND TOTAL	22,500,000

Note: Figures correspond to a 6-12 month MVP implementation and pilot phase. Costs should be refined after supplier quotations, partner terms, hosting plan selection, and final compliance requirements.